

Scope of work:

1. Primary Works

- a. Undertake actual desludging (collection of sludge using VTUs)
- b. Direct transport and treatment of collected sludge to Septage Treatment Facility
- c. Issue DOH-approved Manifest Forms upon completion of the desludging service

2. Value-Added Works

- a. Preparation of zoning and saturation drive plan
- b. Organize orientation meeting with LGU and Barangay Officials to discuss EK's Information Education Campaign (IEC), simple desludging process, stakeholder's roles and responsibilities, and zoning and saturation drive plan.
- c. Advance Party Census with MENRO, Barangay Officials, and homeowners two weeks before actual desludging to brief them on procedures, conduct visual inspection of septic tank conditions using the septic tank inspection form, confirmation of households for desludging and advisement of schedules, payment options, and other related matters.
- d. Create and maintain a database, and scan, store, and digitally submit the septic tank inspection forms and Manifest Forms to the BLWD, DOH, LGU, and other government instrumentalities

Project Term:

This project shall have a term of One (1) year from effective date